सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 500

e-Stamp

Certificate No.	:	IN-KA68770687875642R
Certificate Issued Date	:	08-Mar-2019 10:19 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ RAJAJINAGAR9/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL086939368297668OR
Purchased by	:	L RAGHUNAANDAN
Description of Document	:	Article 5(J) Agreement (In any other cases)
Property Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE DASARAHALLY
Second Party	:	L RAGHUNAANDAN
Stamp Duty Paid By	:	L RAGHUNAANDAN
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

For Sree Seetharama Mandiram Souhardha Sahakari Ltd
Authorised Signatory

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 360 /2019-20, Dtd : 10/07/19

1.This Agreement, entered this day ...10th... of July. 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri.Raghunandan L #.13,2nd Main road Gandhigrama Maruthi Extension Bangaluru-21 (Here in called Contractor) of Other part

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements to roads drains and other Development works in Bagalagunte ward no.14		
Pack. Est Cost:	50.00	Lakhs	Indent No. 32676 / P-3296
Job Code:	014-19-000007		
Administrative Approval:	EE/DD/AS/85/18-19, Dt:18.12.2018		
Technical Sanction:	CE/DZ/TS/81/18-19, Dt:18.12.2018		
Tender Notification No& Date:	BBMP/EE/DD/Ten/07/2018-19 Dt:18.12.2018		

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of **Rs. 3392715.26** Rupees (Thirty Three Lakhs Ninety Two Thousand Seven Hundred Fifteen and Twenty six Paise) (Which is- 4.99 % Below SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	100000.00			E-procurement
FSD	250000.00	007291	08.03.2019	Corporation Bank Malleshwaram Branch
Different DD	250000.00	077076	08.03.2019	The Janatha Co-Opp Bank Malleshwaram Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. All the bills Payment pertaining to above work The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract)
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057